STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT COF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 08/ 01/ 00 I N HUMBOLDT COUNTY I N AND NEAR 08/ 02/ 00
CONTRACT NUMBER 01- 228704 EUREKA FROM 0.1 KM SQUTH TO 0.4 KM CONTRACT CODE ' C '
LOCATI ON 01- HUM 101-79.8/80.0 NORTH OF EUREKA SLOUGH BRI DGE 26 CONTRACT | TEMS
BRI DGE RAI L UPGRADE FEDERAL Al D ACBH P101-(957)E

NH P101- (957) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

PROPCSALS | SSUED 12 FUND TOTAL HA21 900, 000 TOTAL NUMBER OF WORKI NG DAYS 170
NUMBER OF BI DDERS 5 ENG NEERS EST 718, 500. 00 AMOUNT OVER 17, 285. 00 PERCENT OVER EST 2.41
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 735, 785. 00 3 BENCO CONTRACTI NG AND 916 686-5030
ENG NEERI NG | NC 00439713
9888 KENT STREET FAX 916 685-1459
ELK GROVE CA 95624
2 763, 367. 00 1 CLEMENS CONSTRUCTI ON CO 530 223-6593
00525424
P O BOX 494639 FAX 530 223-0128
REDDI NG CA 96049
3 771, 648. 00 4 SHASTA CONSTRUCTORS | NC 530 365-3930
00494255
P O BOX 491539 FAX 530 365-5465
REDDI NG CA  96049- 1539
4 825, 465. 00 5 VI KI NG CONSTRUCTI ON  COVPANY 916 852-5530
I NC 00745029
11050 D FOLSOM BLVD FAX 916 852-5533
RANCHO CORDOVA CA 95670
5 1, 165, 036. 00 2 HERTEL CONSTRUCTI ON CO | NC 916 421-2197
00216671
3435 52ND AVENUE FAX 916 421-0511

SACRAMENTO CA 95823



01-228704
01- HUM 101
08/ 01/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 2
08/ 02/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACL

POMONA CA

APEX FENCE COVPANY
ANDERSON CA

CAL KI RK

EUREKA CA

CALI FORNI A REBAR
VACAVI LLE CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

PRI CE STRI PI NG SERVI CE
CRESCENT CITY CA

BARRI ER RAI L

METAL BEAM GUARD RAI L

K RAI L

REBAR

ELECTRI CAL AND SI GNAL

STRI PI NG



01-228704 Bl D245

01- HUM 101 PAGE 3

08/ 01/ 00 08/ 02/ 00

LI ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS DESCR! PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 . BARRI ER ( PORTI ON)

CTM METAL BEAM GUARD RAI L AND TUBE

SACRAMENTO CA

J J REBAR REBAR

SACRAMENTO CA

PRI CE STRI PI NG STRI PI NG

CRESCENT CI TY CA
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 CAL KIRK CONSTRUCTI ON AREA SI GNS

EUREKA CA

CALI FORNI A REBAR REBAR

VACAVI LLE CA

CENTRAL FENCE METAL BEAM GUARD RAI L

SACRAMENTO CA

MALONEY BRI DGE REMOVAL

STOCKTON CA

MORI SOLI  CONSTRUCTI ON ELECTRI CAL

LI VERVORE CA

PRI CE STRI PI NG STRI PI NG

CRESCENT CITY CA
CONTI NUED ON NEXT PAGE



01-228704 Bl D245
01- HUM 101 PACGE 4
08/ 01/ 00 08/ 02/ 00

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

WALTON PAVI NG
EUREKA CA

Bl DDER | D NAME AND ADDRESS

PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACL

POMONA CA

CALI FORNI A REBAR
VACAVI LLE CA
GOLDEN STATE
RANCHO CORDOVA CA
MORI SOLI CONSTRUCTI ON
LI VERVORE CA

P C AND N
BRENTWOCD CA

W C NALONEY
STOCKTON CA

Bl DDER | D NAME AND ADDRESS

CONCRETE BARRI ER

REI NFORCI NG

SI GNS

ELECTRI CAL

GUARD RAI LI NG

DEMOLI TI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CTM

RANCHO CORDOVA CA
CALI FORNI A REBAR
VACAVI LLE CA

CONTI NUED ON NEXT PAGE

BARRI ER ( PARTI AL)

REBAR



01-228704 Bl D245

01- HUM 101 PAGE 5
08/ 01/ 00 08/ 02/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL FENCE RAI'L, MARKERS AND TERM NAL

SACRAMENTO CA
MORI SOLI CONSTRUCTI ON FLASH NG BEACON AND LI GHTI NG
LI VERVORE CA
PRI CE STRI PI NG STRI PI NG AND PAVEMENT MARKERS
CRESCENT CITY CA
THOVAS BESS ROADWAY EXCAVATI ON AND ASPHALT
CARLOTTA CA
W C NALONEY BRI DGE REMOVAL AND REFI NI SH DECK ( PARTI AL)

STOCKTON CA



01-228704 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BI DDER PACGE 6
08/ 01/ 00 08/ 02/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUWP SUM 3, 000. 00* 3, 000. 00
2 (S) 120100 TRAFFI C CONTRCL SYSTEM LS LUW SUM 50, 000. 00* 50, 000. 00
3 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2,740 5.00 13, 700. 00
4 (S) 120165 CHANNELI| ZER ( SURFACE MOUNTED) EA 71 35.00 2,485.00
5 120300 TEMPORARY PAVEMENT MARKER EA 90 5.00 450. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSACE SI GN EA 1 20, 000. 00 20, 000. 00
7 (S) 128660 TEMPORARY FLASHI NG BEACON EA 2 2,500. 00 5, 000. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) M 680 50. 00 34, 000. 00
9 129100 TEMPORARY CRASH CUSHI ON MCDULE EA 28 200. 00 5, 600. 00
10 150662 REMOVE METAL BEAM GUARD RAI LI NG M 70 50. 00 3,500. 00
11 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1,370 5.00 6, 850. 00
12 152320 RESET ROADSI DE SI GN EA 2 500. 00 1, 000. 00
13 157560 BRI DGE REMOVAL ( PORTI ON) LS LUWP SUM 160, 000. 00* 160, 000. 00
14 190101 ROADWAY EXCAVATI ON MB 32 300. 00 9, 600. 00
15 390103 ASPHALT CONCRETE ( TYPE B) TONN 76 250. 00 19, 000. 00
16 515020 REFI NI SH BRI DGE DECK MR 470 150. 00 70, 500. 00
17 820132 OBJECT MARKER (TYPE L) EA 2 100. 00 200. 00
18 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 52 150. 00 7, 800. 00
19 (SF) 833090 TUBULAR HANDRAI LI NG ( MODI FI ED) M 271 100. 00 27,100. 00
20 (F) 048278 CONCRETE BARRI ER ( TYPE 28R MODI FI ED) M 542 275.00 149, 050. 00
21 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2,500. 00 5, 000. 00
22 (S) 840501 THERMOPLASTI C TRAFFI C STRI PE M 1, 850 5.00 9, 250. 00
23 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 180 10. 00 1, 800. 00
24 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 90 10. 00 900. 00
25 (S) 018909 FLASHI NG BEACON SYSTEM AND LI GHTI NG LS LUWP SUM 65, 000. 00* 65, 000. 00
26 999990 MOBI LI ZATI ON LS LUWP SUM 65, 000. 00* 65, 000. 00

TOTAL 735, 785. 00



| TEM

O©oOoO~NOOULA, WN P

01-228704
01- HUM 101
08/ 01/ 00

18, 000.
2, 500.
50.
225.
35.

6.

275.
75, 000.
175.
200.
75.

165.
165.
100.
325.

3, 000.
4.

5.

9.

105, 000.
74, 037.

. 00*
.00
.00
.00

00
00
00
00
00
00
00
00~
00
00
00
00
00
00
00
00
00
00
00
00~
00*

4500.
130000.
13700.
2840.
450.
18000.
5000.
34000.
6300.
2450.
8220.
550.
75000.
5600.
15200.
35250.
330.
8580.
27100.
176150.
6000.
7400.
900.
810.
105000.
74037.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

763, 367. 00

10, 000.
2, 500.
50.
250.
40.

5.

250.
150, 000.
250.
330.
100.
35.
120.
85.
399.

3, 200.

60, 000.
77,000.

OF REMA

RD
AMOUNT
00~ 3500
00* 60000
00 10960
00 2485
00 360
00 10000
00 5000
00 34000
00 7000
00 2800
00 6850
00 500
00~ 150000.
00 8000.
00 25080.
00 47000.
00 70.
00 6240.
00 23035.
00 216258.
00 6400.
.00 7400.
.00 900.
.00 810.
00~ 60000.
00* 77000.
771, 648. 00

. 00|
. 00|
. 00|

I NI NG BI DDERS

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

. 00|
. 00|
. 00|

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

FOURTH
BI D AMOUNT
_______________________________ |

10, 000. 00* 10000
50, 000. 00* 50000
4.00 10960
35.00 2485
7.00 630
15, 000. 00 15000
2,500. 00 5000
85. 00 57800
350. 00 9800
30. 00 2100
5.00 6850
200. 00 400
243, 200. 00* 243200.
150. 00 4800.
220. 00 16720.
86. 00 40420.
50. 00 100.
150. 00 7800.
100. 00 27100.
275.00 149050.
2,500. 00 5000.
3.00 5550.
10. 00 1800.
10. 00 900.
70, 000. 00* 70000.
82, 000. 00* 82000.
825, 465. 00

Bl D245
PAGE 7
08/ 02/ 00
FI FTH
BI D AMOUNT
3, 000. 00* 3000.
150, 000. 00* 150000.
4.00 10960.
35.00 2485.
4.00 360.
25, 000. 00 25000.
2,500. 00 5000.
120. 00 81600.
300. 00 8400.
50. 00 3500.
5.00 6850.
250. 00 500.
254, 000. 00* 254000.
200. 00 6400.
150. 00 11400.
248. 00 116560.
35.00 70.
120. 00 6240.
89. 00 24119.
500. 00 271000.
3, 200. 00 6400.
4.00 7400.
5.00 900.
9.00 810.
62, 082. 00* 62082.
100, 000. 00* 100000.

1, 165, 036. 00



